

The information contained here is the best available information at the time of publish regularly to check on the latest information. Final information may not be available un Please note that the information provided in above links is provided for your planning | have any questions, contact us at ProcurementInquiry@dcwater.com.

No.	Forecast Date	Status	Project Title	Project Description	Solicitation Type
1	3/8/2021	Planning	Filter Underdrain and Backwash System	Filter Underdrain and Backwash System	Request for Proposal
2	3/8/2021	Planning	Process Facility Engineering contract	Process Facility Engineering contract	Request for Proposal
3	3/8/2021	Planning	PI Cabin John Culvert Headwall & Embankment Repair	PI Cabin John Culvert Headwall & Embankment Repair	Request for Proposal
4	3/8/2021	Planning	Public Space Restoration Contract for FY 21 - FY 24	Public Space Restoration Contract for FY 21 - FY 24	Request for Proposal
5	3/8/2021	Planning	SDWMR 15A	SDWMR 15A	Invitation for Bid
6	3/8/2021	Planning	Constitution & SDWMR 14D	Constitution & SDWMR 14D	Invitation for Bid
7	3/8/2021	Planning	Potomac River Tunnel Project (Tunnel)	Potomac River Tunnel Project (Tunnel)	Request for Proposal
8	3/8/2021	Planning	MFU-8	Miscellaneous Facilities Upgrade - Phase 8	Request for Proposal
9	3/8/2021	Planning	COF/IT Electrical System Upgrade	COF/IT Electrical System Upgrade	Request for Proposal
10	3/8/2021	Planning	Potomac River Tunnel Project (Construction Management)	Potomac River Tunnel Project (Construction Management)	Request for Proposal
11	3/8/2021	Planning	Headworks Influent Structures	Headworks Influent Structures	Request for Proposal

ing and is subject to revision or cancellation. The information will be updated until the actual solicitation is posted in the New vendor Portal.
 purposes only and is not a commitment by DC Water to purchase the described

Contract Type	Contract Term	Estimated Total Contract Value	Inclusion Program	Capital Project Delivery Type
Professional Service Agreement		\$2-\$3M	Undetermined	N/A
Basic Ordering Agreement		\$4M	Undetermined	N/A
Construction Contract		\$1-\$5M	Undetermined	Bid Build
Construction Contract		> \$10M	Undetermined	Bid Build
Construction Contract		> \$10M	Undetermined	Bid Build
Construction Contract		\$5-\$10M	Undetermined	Bid Build
Master Service Agreement		> \$10M	Undetermined	Design Build
Construction Contract		> \$10M	Undetermined	Bid Build
Construction Contract		\$9M	Undetermined	Bid Build
Construction Management		\$5-\$10M	Undetermined	N/A
Construction Contract		TBD	Undetermined	Bid Build

regularly so please visit

d products and services. If you

Engineering Type	Planned Solicitation Month and Year
Design	Mar-21
Design	Mar-21
N/A	Apr-21
N/A	May-21
N/A	May-21
N/A	Jun-21
N/A	Jun-21
N/A	Jul-21
N/A	Sep-21
Construction Mgmt.	Feb-22
N/A	Jun-22